
 

Colorado CustomWare, Inc. 1 of 1 Confidential 

 
 
Jurisdiction:   Wyoming DOR   
 
Today’s Date: June 6, 2008 
 
Acct/Project Manager: Tim Brady 
 
WO #: #35 
 
Budget:  
 
Scope:    
 
Cost: $ 3496.56 
 
Projected Delivery:* August 12 – 14, 2008 
 
Payment Terms: 100% upon completion of training. 
  
 
Specifications:  
 
 
Training Costs: 
 
3 days of training on August 12, 13, and 14 
 
2 CCI trainers ($150 an hour per trainer- 7 hours per day)   Total: $ 2100.00 
 
Travel Cost  ($146 per day per trainer) 
(Includes lodging for 4 nights; meals; and incidentals)    Total: $ 1168.00 
 
 
Mileage to Casper Wyoming to and from CCI (Ft. Collins)  
based on standard $.505  (225.55 miles one way)       
       Total: $  228.26 
 
 
 
 
 
Please sign below to confirm your agreement of the above. 
 
 
 
County Signature Date 
 
 
 
CCI Signature  Date 
 
 
 
 
* Projected delivery date and cost may change if not approved by __________________. 
 
         Date 
 

Work Order Quote 


